
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    03/02/04                    IN SANTA BARBARA COUNTY IN AND NEAR                                03/03/04
     CONTRACT NUMBER     05-0F7704                   SOLVANG AT VARIOUS LOCATIONS                             CONTRACT CODE 'D '
     LOCATION            05-SB-246-28.6/30.1                                                                   24 CONTRACT ITEMS
                         05-SB-154-3.4/5.4

                                                     ASPHALT CONCRETE OVERLAY                  FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED     9   FUND TOTAL   HM1A              0                         TOTAL NUMBER OF WORKING DAYS     35

 NUMBER OF BIDDERS  4    ENGINEERS EST        617,000.00  AMOUNT UNDER     131,204.50        PERCENT UNDER EST 21.26
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1           485,795.50    2              UNION ASPHALT INC                     805 922-9858  CC PREF CLAIMED
                                                                                                  00523019
                                                            P O BOX 1280                      FAX 805 349-8301
                                                            SANTA MARIA CA  93456

                   2           536,814.00    3              A J DIANI CONSTRUCTION CO INC         805 925-9533  CC PREF CLAIMED
                                                                                                  00178450
                                                            P O BOX 636                       FAX 805 922-9983
                                                            SANTA MARIA CA  93456

                   3           544,525.00    4              GRANITE CONSTRUCTION COMPANY          831 724-1011  CC PREF CLAIMED
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077-5085

                   4           607,386.00    1              MADONNA CONSTRUCTION                  805 543-0300  CC PREF CLAIMED
                                                            COMPANY                               00065547
                                                            P O BOX 3910                      FAX 805 541-3067
                                                            SAN LUIS OBISPO CA  93403
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          03/02/04                                                                                                 03/03/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     HERRERA ENGINEERING                                          ITEM 9 (PARTIAL)
           SANTA MARIA CA

           LEE WILSON ELECTRIC                                          ITEMS 21 THRU 23
           ARROYO GRANDE CA

           STATEWIDE SAFETY AND SIGNS                                   ITEM 3
           NIPOMO CA

           WORKS STRIPING AND MARKING                                   ITEMS 6, 7 AND 14 THRU 20
           WEST COVINAL CA
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          03/02/04                                                                                                 03/03/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     BOBBIE MACK GRINDING                                         COLD PLANE ASPHALT CONCRETE PAVEMENT
           VISALIA CA

           LEE WILSON ELECTRIC                                          MODIFY SIGNAL
           ARROYO GRANDE CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           NIPOMO CA

           WORKS STRIPING AND MARKING                                   STRIPING AND MARKING
           WEST COVINA CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     LEE WILSON ELECTRIC                                          TRAFFIC LOOPS
           P O BOX 250
           ARROYO GRANDE CA

           PAVEMENT RECYCLE                                             COLD MILLING
           P O BOX 1266
           RIVERSIDE CA  92502

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           522 LINDON LN
           NIPOMO CA  93444

           WORKS STRIPING AND MARKING                                   STRIPING
           1122 N AZUSA CANYON
           WEST COVINA CA  91790
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          03/02/04                                                                                                 03/03/04
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     LEE WILSON ELECTRIC                                          ITEMS 21 THRU 23
           ARROYO GRANDE CA

           TAKAKO TRAFFIC CONTROL                                       ITEM 4 (PARTIAL)
           MOUNTAIN RANCH CA

           WORKS STRIPING AND MARKING                                   ITEMS 6, 7 AND 14 THRU 20
           WEST COVINA CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,600.00*          1,600.00
                         PROGRAM
       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            6,280.00*          6,280.00
       3 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            2,820.00*          2,820.00
       4 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           26,150.00*         26,150.00
       5 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            2,532.00*          2,532.00
       6 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         1,100                2.10           2,310.00
       7 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           30               31.65             949.50
       8 (S) 153152      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       21,700                1.60          34,720.00
                         (30 MM MAXIMUM)
       9     198007      IMPORTED MATERIAL (SHOULDER BACKING)           M3          190               88.00          16,720.00
      10     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN          1.2            375.00             450.00
      11     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
      12     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
      13     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         36              375.00          13,500.00
      14 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          300               31.65           9,495.00
      15 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        10,900                 .75           8,175.00
      16 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           990                1.50           1,485.00
      17 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,490                 .65           1,618.50
                         (BROKEN 10.98 M - 3.66 M)
      18 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M         8,450                 .32           2,704.00
      19 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        5,780                 .95           5,491.00
      20 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        3,180                2.10           6,678.00
      21 (S) 861491      MODIFY SIGNAL (LOCATION 1)                     LS     LUMP SUM            7,070.00*          7,070.00
      22 (S) 861492      MODIFY SIGNAL (LOCATION 2)                     LS     LUMP SUM            7,500.00*          7,500.00
      23 (S) 861493      MODIFY SIGNAL (LOCATION 3)                     LS     LUMP SUM            9,285.00*          9,285.00
      24     390102      ASPHALT CONCRETE (TYPE A)                      TONN      6,150               51.75         318,262.50

                                                                                                  TOTAL             485,795.50
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     |-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------
   1 |           866.00*       866.00|         1,200.00*      1200.00|         1,500.00*      1500.00
   2 |         2,050.00*      2050.00|         1,500.00*      1500.00|         2,500.00*      2500.00
   3 |         2,965.00*      2965.00|         5,000.00*      5000.00|        10,500.00*     10500.00
   4 |        20,815.00*     20815.00|        66,535.00*     66535.00|        40,000.00*     40000.00
   5 |         6,128.00*      6128.00|         5,600.00*      5600.00|         6,000.00*      6000.00
   6 |             2.22       2442.00|             2.15       2365.00|             2.20       2420.00
   7 |            33.30        999.00|            32.10        963.00|            33.00        990.00
   8 |             1.30      28210.00|             2.00      43400.00|             2.15      46655.00
   9 |            65.00      12350.00|           100.00      19000.00|            70.00      13300.00
  10 |         1,310.00       1572.00|           900.00       1080.00|         1,000.00       1200.00
  11 |              .00*         0.00|              .00*         0.00|              .00*         0.00
  12 |              .00*         0.00|              .00*         0.00|              .00*         0.00
  13 |           237.00       8532.00|           310.00      11160.00|           100.00       3600.00
  14 |            38.90      11670.00|            32.10       9630.00|            33.00       9900.00
  15 |              .80       8720.00|              .75       8175.00|              .80       8720.00
  16 |             1.60       1584.00|             1.50       1485.00|             1.60       1584.00
  17 |              .70       1743.00|              .60       1494.00|              .70       1743.00
  18 |              .30       2535.00|              .32       2704.00|              .34       2873.00
  19 |             1.00       5780.00|             1.00       5780.00|             1.00       5780.00
  20 |             2.25       7155.00|             2.30       7314.00|             2.20       6996.00
  21 |         7,440.00*      7440.00|         7,170.00*      7170.00|         8,000.00*      8000.00
  22 |         7,883.00*      7883.00|         7,600.00*      7600.00|         8,000.00*      8000.00
  23 |         9,770.00*      9770.00|         9,420.00*      9420.00|        10,000.00*     10000.00
  24 |            62.70     385605.00|            53.00     325950.00|            67.50     415125.00

 TOT                      536,814.00                     544,525.00                     607,386.00


